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THE CONTRACTOR IS RESPONSIBLE FOR THE DESIGN, CONSTRUCTION AND REMOVAL OF EACH COFFERDAM. SUBMIT THE PROPOSED
COFFERDAM DESIGN(S) AS A SEPARATE SHOP DRAWING SUBMITTAL WITHIN 10 DAYS OF THE NOTICE TO PROCEED.

SET UP GREENWAY PEDESTRIAN DETOUR AND RIVER PORTAGE SIGNS PRIOR TO COMMENCING THE WORK.

CONTRACTOR SHALL REQUEST A TIME EXTENSION FROM THE CITY OF ROANOKE IF GREENWAY DETOUR MUST REMAIN IN PLACE
BEYOND THE TIMEFRAME SPECIFIED IN THE ORIGINAL CONSTRUCITON BASELINE SCHEDULE.

NO INSTREAM WORK SHALL OCCUR FROM MARCH 15 — JUNE 30 OF ANY YEAR TO PROTECT THE FEDERAL ENDANGERED ROANOKE
LOGPERCH AND THE STATE THREATENED ORANGEFIN MADTOM.

THE UNITED STATES FISH AND WILDLIFE SERVICE (USFWS) OR ITS DESIGNEES MAY HAVE REPRESENTATIVES ON-SITE DURING
CONSTRUCITON.

DO NOT STAGE EQUIPMENT OR MATERIALS WITHIN THE REGULATORY FLOODWAY.

DO NOT STORE CHEMICALS ON-SITE, INCLUDING, BUT NOT LIMITED TO, PETROLEUM PRODUCTS OF ANY KIND.
SOW SPECIFIED SEED ON EAST RIVER BANK.

SAWCUT GREENWAY PAVEMENT A MINIMUM OF 5’'BEYOND EDGE OF DISTURBED PAVEMENT.

PAVE GREENWAY WITHIN 14 CALENDAR DAYS OF REMOVING COFFER DAM AND STABILIZING EAST RIVER BANK. S5 ALl BUILDINGS
SINCE: DEMOLISHED
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NOTE: SUBMIT A BYPASS PUMPING PLAN TO THE OWNER FOR APPROVAL PRIOR TO SETTING

DETOUR NOTES

1. MINIMUM SIGNAGE REQUIREMENTS SHOWN IN APPROXIMATE

LOCATIONS.

2. INSTALL DURABLE, WEATHER—RESISTANT SIGNAGE AS SHOWN.
3. MAINTAIN VEHICULAR ACCESS TO RIVERVIEW BLVD SE DURING

CONSTRUCTION.
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IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE
ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL
ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT OR LAND
SURVEYOR TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE

DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION
OF THE ALTERATION.

WESTERN VIRGINIA
WATER AUTHORITY

PIEDMONT PARK
SANITARY SEWER
REPLACEMENT
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SUMMARY OF QUANTITIES

CONSTRUCTION
INFORMATION

Designed By:| Drawn By: | Checked By:
EES ACW DBH

SHEET DESCRIPTION UNIT | ESTIMATED QUANTITY
C-101 24" EPOXY—LINED DUCTILE IRON SANITARY SEWER PIPE LF 127
30" EPOXY—LINED DUCTILE IRON SANITARY SEWER PIPE LF 5
MANHOLE BASE EA 1
MANHOLE RISER SECTION VLF 7.05
MANHOLE FRAME AND COVER — WATER—-RESISTANT EA 1

Issue Date: | Project No: Scale:
03/25/22 65825 AS NOTED

NOTE: IN THE EVENT OF A CONFLICT WITH THIS SUMMARY OF QUANTITIES AND THE
AGREEMENT, THE AGREEMENT SHALL GOVERN.
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