GENERAL NOTES

1. THIRLANE ROAD SHALL BE CLOSED TO THROUGH

TRAFFIC DURING THE CONSTRUCTION PERIOD FROM
STATION 35+50 TO STATION 65+00. A ONE LANE

ACCESS TO RUNWAY 6 FROM THE SOUTH SHALL BE
MAINTAINED AT ALL TIMES DURING CONSTRUCTION
UNTIL A PERMANENT ACCESS POINT IS CONSTRUCTED.

2. AIRPORT ACCESS.SHALL BE MAINTAINED AT ALL TIMES

IN THE VICINITY OF THE LOCALIZER.

GROUP Il CHANNELIZING DEVICES SHALL BE PLACED

ALONG THE EDGE OF THE TRAVELED WAY ADJACENT TO

CONSTRUCTION ACTIVITIES EXCEPT WHERE A CLEAR ZONE

(MINIMUM 9 FEET), FREE OF CONSTRUCTION ACTIVITY AND

FREE OF FIXED OBJECTS RESULTING FROM CONSTRUCTION

ACTIVITY, CAN BE MAINTAINED. A FIXED OBJECT IS ANY

OBJECT CONSIDERED DAMAGING TO A MOVING VEHICLE, AS

WOULD BE STORED MATERIAL, CONSTRUCTION EQUIPMENT,

DRAINAGE STRUCTURES, OPEN EXCAVATION AND CUT OR

FILL SLOPES STEEPER THAN 6:1.

4.  ALL AREAS IMMEDIATELY ADJACENT TO TRAFFIC THAT ARE
EXCAVATED BELOW EXISTING PAVEMENT SURFACE, AT THE
CONCLUSION OF EACH WORKDAY, SHALL BE BACKFILLED TO
FORM AN APPROXIMATE 6:1 WEDGE AGAINST THE PAVEMENT
SURFACE FOR THE SAFETY AND PROTECTION OF VEHICULAR
TRAFFIC.

5. ANY CONTRACT ITEMS NOT SPECIFICALLY NOTED IN THE
SEQUENCE OF CONSTRUCTION MAY BE CONSTRUCTED AT THE
CONTRACTOR’S OPTION, AS APPROVED BY THE ENGINEER.
HOWEVER, UNDER NO CIRCUMSTANCES WILL CONCURRENT
CONSTRUCTION LEFT AND RIGHT OF ANY LANE OF TRAFFIC
BE ALLOWED.

6. ACCESS TO ADJOINING PROPERTIES SHALL BE MAINTAINED

© AT ALL TIMES.

7. CONSTRUCTION SIGNS, CHANNELIZING DEVICES, PAVEMENT
MARKINGS AND OTHER TRAFFIC CONTROL DEVICES SHALL
COMPLY WITH THE REQUIREMENTS OF THE VIRGINIA WORK
AREA PROTECTION MANUAL DATED JANUARY 19387.
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