



N/F
BRIAR OAK INVESTMENTS IV LP
D.B. 1680, PG. 1696
T.M. #08707-02-12.01-0000



1. THIS DEMOLITION PLAN IS INTENDED TO AID THE CONTRACTOR DURING THE BIDDING AND CONSTRUCTION PROCESS AND IS NOT INTENDED TO DEPICT EACH AND EVERY ELEMENT OF DEMOLITION. THE CONTRACTOR IS RESPONSIBLE FOR IDENTIFYING THE DETAILED SCOPE OF DEMOLITION AND FOR THE DEMOLITION, REMOVAL, OR RELOCATION OF ITEMS IN CONFLICT WITH THE PROPOSED CONSTRUCTION.
2. ALL GAS SERVICES TO BE REMOVED SHALL BE CUT AND CAPPED AT THE MAIN. CONTRACTOR SHALL COORDINATE TERMINATION OF SERVICE WITH GAS COMPANY.
3. ALL WATER SERVICE LATERALS TO BE REMOVED SHALL HAVE METERS REMOVED AND LINES CAPPED PER WESTERN VIRGINIA WATER AUTHORITY STANDARDS.
4. ALL VALVES, VAULTS, MANHOLES, ETC. THAT ARE TO REMAIN SHALL BE ADJUSTED TO PROPOSED GRADE.

PAVEMENT/CURB & GUTTER
TO BE DEMOLISHED

ROANOKE COUNTY IS TO BE CONTACTED AT THE TIME OF THE
INSTALLATION OF THE STORM SEWER.

COMMONWEALTH OF VIRGINIA
MARK R. BOYD
 Lic. No. 045899
 3/25/14
 PROFESSIONAL ENGINEER

KHA PROJECT	DATE	SCALE	AS SHOWN	DESIGNED BY	MRB	DRAWN BY	MRB	CHECKED BY	PAB
011737207	10/25/2013								

DEMOLITION PLAN

FIRST CITIZENS BANK
ELECTRIC ROAD
PREPARED FOR
FIRST CITIZENS BANK

ROANOKE VIRGINIA

SHEET NUMBER
C06

