

MAIN LINE - PRESSURE REDUCING VALVE ASSEMBLY

01/01/12

COMPLETION WILL BE GRANTED.

BEDDING AND BACKFILL

OUTSIDE OF PAVED AREAS

S - 30

BEDDING AND BACKFILL

UNDER PAVEMENT AND RIGHT-OF-WAY

M $Z \cap$ 0 $\stackrel{\sim}{\vdash}$ C III ШЬ S. ₩

S ertical Scale:

N/A

ME

orizontal Scale: N/A

mission Number:

3101B Sheet No.:

VDOT 21A OR 21B FLUSH WITH THE ADJACENT ROADWAY SURFACE AND SHALL BE INSPECTED AND REPAIRED ON A

17. THE CONTRACTOR SHALL NOT EXCAVATE MORE THAN 100' OF TRENCH AT A TIME. ALL TRENCHES SHALL BE

DAILY BASIS. SOME AREAS WILL REQUIRE A TEMPORARY PATCH UNTIL FINAL PAVING CAN BE COMPLETED.

18. THE CONTRACTOR SHALL SUPPLY THE AUTHORITY WITH CORRECT AS-BUILT PLANS BEFORE SUBSTANTIAL

BACKFILLED OR PLATED AT THE END OF EACH WORK DAY OR WHEN THE CONTRACTOR IS NOT ON SITE.