



KEYNOTES:

PHASE I UTILITY IMPROVEMENTS FOR THIS REVISION SET
INCLUDE THE FOLLOWING:

SANITARY SEWER LINES: 23-62, 62-24, 24-26A, AND 26A-26

STREET 'A'-± STA. 23+00 TO ± STA. 25+55
STREET 'J'-STA. 13+00 TO ± STA. 10+08
STREET 'B'- 10+00 TO 10+35
TERMINATE PHASE I
CONSTRUCTION WITH TEMPORARY BLOW-OFF



*SEE TOP RIGHT CORNER FOR CONTINUATION
OF SEWER LINE TABLE

96	1070.18	15.00	1070.49	1072.66
97	1074.10	26.44	1074.65	1076.82
98	1070.47	31.42	1071.12	1073.29
99	1062.45	13.56	1062.73	1064.90
100	1062.45	20.32	1062.16	1064.29
101	1110.86	12.45	1111.12	1113.24

Revisions		Date
1	Revised Slope per VDOT Review	7-18-02
2	Revisions to Storm Drain	8-06-02
3	Revised Profile, Waterline, & Sewerline	12-09-02
4	Revised Sewerline – Roads 'I' and 'J'	1-05-04
5	Revised Sewerline – Road 'F'	5-19-04
6	Issued for Roads 'I' and 'J'	8-11-05
7	PHASE I REVISIONS	11-10-06

ern & Craig
G ENGINEERS • SURVEYORS
701 FIRST STREET, S.W.
ROANOKE, VIRGINIA 24016
(540) 345-9342
FAX (540) 345-7691



C-12