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ALL CONSTRUCTION METHODS AND MATERIALS SHALL CONFORM TO THE LATEST EDITION OF THE WESTERN VIRGINIA

REGIONAL DESIGN AND CONSTRUCTION STANDARDS USED BY WESTERN VIRGINIA WATER AUTHORITY (AUTHORITY)
AVAILABLE AT WWW.WESTERNVAWATER.ORG OR BY CONTACTING THE AUTHORITY AT 540-853-5700. THE PROJECT

SHALL ALSO COMPLY WITH THE GOVERNING JURISDICTION'S STANDARDS AND OTHER AGENCY STANDARDS (E.G.,
VDOT, DEQ, DCR, VDH, ETC.) WHERE APPLICABLE.

THE AUTHORTTY WILL INSTALL ALL NEW WATER METERS AND REMOVE ALL EXISTING WATER METERS. THE

" CONTRACTOR SHALL INSTALL COMPLETE NEW WATER SERVICES INCLUDING THE METER SETTER AND BOX.

FOLLOWING METER REPLACEMENT BY THE AUTHORITY, THE CONTRACTOR SHALL DEMOLISH THE EXISTING WATER
METER SETTER AND BOX. THE CONTRACTOR SHALL COORDINATE EXISTING' METER REMOVAL AND NEW METER
INSTALLATION DIRECTLY WITH THE AUTHORMY. THE CONTRACTOR SHALL PROVIDE AT LEAST THREE (3) BUSINESS
DAYS ADVANCE NOTICE TO THE AUTHORITY PRIOR TO NEEDING METER INSTALLATIONS. THE CONTRACTOR SHALL
SEQUENCE CONSTRUCTION ACTVITY TO PROVIDE A SERIES OF AT LEAST TEN (10) SERVICES THAT ARE READY TO
RECEIVE NEW METERS BEFORE CONTACTING THE AUTHORITY FOR WATER METER REPLACEMENT.

ALL CONNECTIONS TO EXISTING WATERLINES SHALL BE PERFORMED BY THE AUTHORITY. THE CONTRACTOR SHALL
PROVIDE FULL STAINLESS STEEL TAPPING SLEEVE(S) AND VALVE(S). THE CONTRACTOR SHALL EXCAVATE TO THE
EXISTING WATERUNE, SHORE THE TRENCH PER OSHA REQUIREMENTS, CLEAN THE EXISTING WATERLINE, AND INSTALL
THE TAPPING SLEEVE AND VALVE PRIOR TO' THE AUTHORITY PERFORMING THE TAP. THE CONTRACTOR SHALL -
NOTIFY THE AUTHORITY'S CONSTRUCTION INSPECTOR (72) HOURS PRIOR TO REQUIRING THE CONNECTION.

ALL CONNECTIONS TO EXISTING SANITARY SEWERLINES SHALL BE PERFORMED BY THE AUTHORIY. THE
CONTRACTOR SHALL EXCAVATE TO THE EXISTING SEWERLINE, SHORE THE TRENCH PER OSHA REQUIREMENTS, AND
CLEAN THE EXISTING SEWERLINE PRIOR TO THE AUTHORITY PERFORMING THE TAP. THE CONTRACTOR SHALL NOTIFY
THE AUTHORITY'S CONSTRUCTION INSPECTOR AT LEAST SEVENTY-TWO (72) HOURS PRIOR TO REQUIRING THE
CONNECTION. :

THE CONTRACTOR SHALL PERFORM ALL MANHOLE CONNECTIONS. THE CORING AND BOOT INSTALLATION SHALL BE
INSPECTED AND APPROVED BY AN AUTHORITY CONSTRUCTION INSPECTOR PRIOR TO ACTWATING SEWER SERVICE.
THE CONTRACTOR SHALL CONTACT THE AUTHORITY'S CONSTRUCTION INSPECTOR RESPONSIBLE FOR THE PROJECT AT
LEAST ONE (1) DAY PRIOR TO INITIATING THE MANHOLE CONNECTION,

PRIOR TO CONSTRUCTION IN THE RIGHT-OF~WAY, ALL APPLICABLE PERMIT(S) FROM THE GOVERNING JURISDICTION
AND/OR AGENCY MUST BE OBTAINED AND A COPY KEPT ON THE PROJECT SITE. :

FOR PROJECTS REQUIRING TRAFFIC CONTROL IN THE CITY OF ROANOKE, NOTIFY MANAGER OF TRANSPORTATION,
MARK JAMISON, AT 540-853-5471 AT LEAST TWO WEEKS IN ADVANCE OF REQUIRING TRAFFIC CONTROL. FOR A
LANE CLOSURE PERMIT IN THE CITY OF ROANOKE, CONTACT THE TRAFFIC ENGINEER, RYAN KNIGHT, AT
540-853-2210. TRAFFIC CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH THE MOST RECENT MUTCD MANUAL
AND THE VDOT WORK AREA PROTECTION MANUAL UNLESS OTHERWISE SPECIFIED BY THE CfTY.

THE CONTRACTOR SHALL NOTIFY THE AUTHORITY'S ENGINEERING COORDINATOR, MARK SINK; AT 540-537-3460 AT
LEAST THREE (3) DAYS PRIOR TO CONSTRUCTION.

A PRE-CONSTRUCTION CONFERENCE. SHALL BE SCHEDULED AT LEAST ONE (1) BUSINESS DAY PRIOR TO ANY
CONSTRUCTION.

THE CONTRACTOR SHALL HAVE A VALID MISS UTILITY TICKET PRIOR TO EXCAVATION. CONTACT MISS UTILITY AT
1-800-552-7001.

ALL EXISTING UTILITIES MAY NOT BE SHOWN OR MAY NOT BE SHOWN IN THER EXACT LOCATION. CONTRACTOR
SHALL LOCATE ALL UTILITIES AND DETERMINE ALL INVERTS PRIOR TO CONSTRUCTION TO ALLOW FOR ADJUSTMENTS -
DUE TO CONFLICTS WITH OTHER UTILTIES. THE CONTRACTOR SHALL COMPLY WITH THE VIRGINIA WATERWORKS
REGULATIONS 12VAC5—-590—1150. SEPARATION OF WATER MAINS AND SEWERS, AND THE VIRGINIA SEWAGE
COLLECTION AND TREATMENT REGULATIONS WHERE LINES CROSS.

AN APPROVED SET OF PLANS AND PERMITS MUST BE AVAILABLE AT THE CONSTRUCTION SIE AT ALL TIMES.
CONSTRUCTION DEBRIS SHALL BE CONTAINERIZED IN ACCORDANCE WITH THE VIRGINIA LITTER CONTROL ACT:

PRIOR TO COMMENCING WORK, THE CONTRACTOR'S CERTIFIED RESPONSIBLE LAND DISTURBER SHALL OBTAIN AN
EROSION AND SEDIMENT CONTROL PERMIT FOR THE PROJECT FROM THE LOCAL GOVERNING JURISDICTION AND DCR
(IF REQUIRED). ALL EROSION AND SEDIMENT CONTROL MEASURES MUST BE IN ACCORDANCE WITH THE LATEST
EDITION OF THE VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK AND SHALL BE INSTALLED PRIOR TO
CONSTRUCTION.

THE CONTRACTOR SHALL PROVIDE ADEQUATE MEANS OF CLEANING ALL VEHICLES AND EQUIPMENT PRIOR TO
ENTERING PUBLIC STREETS. 7 IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE STREETS ARE KEPT IN
A CLEAN, MUD- AND DUST-FREE CONDITION AT ALL TIMES. -

FIELD CHANGES SHALL BE APPROVED BY THE AUTHORITY'S ENGINEERING DMISION PRIOR TO SUCH CONSTRUCTION,

THE CONTRACTOR SHALL MAKE PROVISIONS TO PROVIDE ACCESS TO ALL PROPERTIES DURING CONSTRUCTION AND
SHALL MAINTAIN SAFE ACCESSIBILITY TO FIRE HYDRANTS AT ALL TIMES,

THE CONTRACTOR' SHALL BE RESPONSIBLE FOR LOCATING AND UNCOVERING ALL MANHOLES AFTER PAVING.
MANHOLE RIMS SHALL BE INSTALLED TO GRADE AND FLUSH WITH THE FINAL PAVEMENT.

UNREPAIRED ROADWA?S OPENED TO TRAFFIC SHALL HAVE, AT A MINIMUM, COMPACTED AGGREGATE MATERIAL VDOT
21A OR 218 FLUSH WITH THE ADJACENT ROADWAY SURFACE AND SHALL BE INSPECTED AND REPAIRED ON A DALY
BASIS. SOME AREAS WILL REQUIRE A TEMPORARY PATCH UNTIL FINAL PAVING CAN BE COMPLETED.

THE CONTRACTOR SHALL NOT EXCAVATE MORE TRENCH LENGTH THAN CAN BE RESTORED WITHIN THE SAME WORK
DAY. ALL TRENCHES SHALL BE BACKFILLED OR PLATED AT THE END OF EACH WORK DAY OR WHEN THE
CONTRACTOR 1S NOT ON SITE.

THE CONTRACTOR SHALL SUPPLY THE AUTHORITY WITH CORRECT AS-BUILT PLANS BEFORE SUBSTANTIAL
COMPLETION WILL BE GRANTED.
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