
## **GENERAL NOTES:**

A. SEE SHEET P-21 FOR VALVE SCHEDULE OF ALL VALVES GREATER THAN 4" DIA.

## SPECIFIC NOTES:

1 EQUIPMENT TO BE SUPPLIED BY US FILTER-MEMCOR AND INSTALLED BY GENERAL CONTRACTOR



RECORD DRAWING

This record drawing has been prepared, in part, based upon information furnished by others While this information is believed to be reliable, HDR Engineering, Inc. cannot assure its accuracy, and thus is not responsible for the accuracy of this record drawing or for any errors or omissions which may have been in—corporated into it as a result. Those relying on this record document are advised to obtain independent verification of its accuracy before applying it for any purpose.

| 1   | 9/13/2001 |    |     | REVISED AS PER ADDENDUM DATED (9/13/2001) |
|-----|-----------|----|-----|---|
| 0   | 8/27/2001 |    |     | ISSUED FOR CONSTRUCTION                   |
| REV | DATE      | BY | APP | DESCRIPTION                               |

RECORD DRAWING APRIL 28, 2003 Wiley & Wilson
ARCHITECTS ENGINEERS PLANNERS
An Employee-Owned Company

2310 LANGHORNE ROAD P 0 BOX 877 LYNCHBURG, VIRGINIA LYNCHBURG, VIRGINIA 24501 24505-0877 (804) 947-1901 IN ASSOCIATION WITH

HDR Engineering, Inc.

DESIGNED DRAWN JMB PROJECT CRYSTAL SPRING WATER TREATMENT PLANT FOR THE CITY OF ROANOKE, VIRGINIA

COMM NO REFERENCE PROCESS

CADD NO TITLE AIR DELIVERY SCHEMATIC

DATE AUGUST 27, 2001 DWG NO P-6 SHEET NO REV