



PARTIAL PLAN DEMOLITION

1/8"=1'-0"

NOTES:

- 1 THE CONTRACTOR SHALL PERFORM ALL ELECTRICAL WORK REQUIRED TO REMOVE THE EXISTING RAS PUMPS AS INDICATED ON THIS DRAWING. THE CONTRACTOR SHALL REMOVE THE RAS PUMP WIRING AND CONDUIT FROM THE PUMP TO THE PUMP MOTOR CONTROLLER FOR ALL THE EXISTING RAS PUMPS TO BE DEMOLISHED. THE MOTOR CONTROLLERS FOR THE EXISTING RAS PUMPS ARE LOCATED IN THE EXISTING MCC-7 (REFERENCE DRAWING E2 FOR LOCATION). CONDUIT INSTALLED IN INACCESSIBLE AREAS MAY BE ABANDONED IN PLACE BUT THE WIRING SHALL BE REMOVED. INACCESSIBLE CONDUIT PENETRATIONS SHALL BE FILLED WITH GROUT AND FINISHED TO PROVIDE AN ACCEPTABLE APPEARANCE. THE EXISTING MOTOR CONTROLLERS FOR THE RAS PUMPS TO BE DEMOLISHED SHALL BE ABANDONED IN PLACE.

				DESIGNED	BRL	RECORD DRAWING	THIS DOCUMENT ORIGINALLY ISSUED FOR CONSTRUCTION AND SEALED BY ROBERT S. DIFIORE, SEAL NO. 22769	THIS DRAWING HAS BEEN MODIFIED TO REFLECT FIELD CHANGES REPORTED BY THE CONTRACTOR OR ANOTHER PARTY, BUT NOT VERIFIED BY THE CERTIFYING ENGINEER. THIS DOCUMENT ORIGINALLY ISSUED AND SEALED BY GERALD J. RATASKY, 026535. THIS MEDIA SHALL NOT BE CONSIDERED A CERTIFIED DOCUMENT.	HAZEN AND SAWYER Environmental Engineers & Scientists 4011 WestChase Blvd, Raleigh, North Carolina 27607	CITY OF ROANOKE VIRGINIA	REGIONAL WATER POLLUTION CONTROL PLANT PROCESS TRAIN IMPROVEMENTS	AERATION TANKS ELECTRICAL PARTIAL PLAN-DEMOLITION	THE SCALE BAR SHOWN BELOW MEASURES ONE INCH LONG ON THE ORIGINAL DRAWING.	DATE MARCH 2004	
				DRAWN	BRL									H & S JOB NUMBER	30788B
				CHECKED										CONTRACT NUMBER	DRAWING NUMBER
3	AS BUILT	OCT 2007	RLT	PROJ. ENGR.	DAN	APPROVED	THIS DOCUMENT ORIGINALLY ISSUED FOR CONSTRUCTION AND SEALED BY RONALD L. TAYLOR, SEAL NO. 024649								
2	CONSTRUCTION	MAR 2004	RLT												
1	REGULATORY APPROVAL	NOV 2003	RLT												
NO.	ISSUED FOR	DATE	BY												